



Republic of the Philippines  
**DON HONORIO VENTURA TECHNOLOGICAL STATE UNIVERSITY**  
Bacolor, Pampanga

**BID BULLETIN NO. 06**


**SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF VARIOUS  
MECHANICAL ENGINEERING LABORATORY EQUIPMENT  
ABC: P 29,971,856.00**


**POSTPONEMENT OF THE OPENING OF BIDS AND  
NEW BIDDING SCHEDULE**

All bidders are hereby informed that the Opening of Bids for the above project originally scheduled on March 18, 2019, 10:00 a.m. is hereby postponed due to the request of the Technical Working Group (TWG) for an additional time to revisit the technical specifications and to make the necessary revisions and modifications on the Bidding Documents. In this regard, the new bidding schedule for the above stated subject shall be as follows:

<b>Activity</b>	<b>Issues</b>
PRE-CONFERENCE	June 24, 2019, 10:00 a.m.
OPENING OF BIDS	
SUBMISSION AND OPENING RECEIPT OF BIDS	
*** Dropping of Bids	July 8, 2019, 8:00-9:59 a.m.
*** Opening and Validity Check of Bids	July 8, 2019, 10:00 a.m.

For guidance an information of all concerned.

  
**ANTONIO B. MERCADO**  
Head, BAC Secretariat

  
**RANIE B. CANLAS, MSCpE**  
Chairman, Bids and Awards Committee