Republic of the Philippines
DON HONORIO VENTURA TECHNOLOGICAL STATE UNIVERSITY
Bacolor, Pampanga

SUPPLEMENTAL/BID BULLETIN NO. 02

SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF VARIOUS MECHANICAL ENGINEERING LABORATORY EQUIPMENT
ABC: P 29,971,856.00

POSTPONEMENT OF THE OPENING OF BIDS AND NEW BIDDING SCHEDULE

All bidders are hereby informed that the Opening of Bids for the above project originally scheduled on March 6, 2019, 10:00 a.m. is hereby postponed due to the request of the Technical Working Group (TWG) for an additional time to revisit the technical specifications and to make the necessary revisions and modifications on the Bidding Documents. In this regard, the new bidding schedule for the above stated subject shall be as follows:

Activity	Issues
PRE-BID CONFERENCE	March 6, 2019, 10:00 a.m.
OPENING OF BIDS	
SUBMISSION AND OPENING RECEIPT OF BIDS	
*** Dropping of Bids	March 18, 2019, 8:00-9:59 a.m.
*** Opening and Validity Check of Bids	March 18, 2019,10:00 a.m.

For guidance an information of all concerned.

ANTONIO B. MERCADO
Head, BAC Secretariat

RANIE B. CANLAS, MSCpE
Chairman, Bids and Awards Committee