



Republic of the Philippines
DON HONORIO VENTURA STATE UNIVERSITY
Villa de Bacolor, Pampanga

SUPPLEMENTAL/BID BULLETIN NO. 14

**Re-Cabling System and Additional ICT Equipment for the Network of Mexico Campus
(CY 2020 Early Procurement)
ABC: P 15,000,000.00**


This bid bulletin dated December 2, 2019 is issued to clarify, modify or amend items in the Bidding Documents. This shall form an integral part of the Bid Documents.


All bidders are hereby informed that the Opening of Bids for the above project originally scheduled on December 13, 2019, 10:00 a.m. is hereby rescheduled due to Suspension of Classes in all Levels in Public and Private Schools in the Province of Pampanga from December 4 – 10 as declared by the Provincial Government thru an Executive Order. Moreover, the re-scheduling will allow the prospective bidders to have ample to conduct site visit and for the technical working group to review some items in the technical specifications. In this regard, the new bidding schedule for the above stated subject shall be as follows:

Activity	Schedule
OPENING OF BIDS	
SUBMISSION AND OPENING RECEIPT OF BIDS	
*** Dropping of Bids	December 20, 2019, 8:00-9:59 a.m.
*** Opening and Validity Check of Bids	December 20, 2019, 10:00 a.m.

In addition, site inspection for prospective bidders who purchased bidding documents will only be entertained on December 12, 2019 from 9:00 am to 3:00 pm. Bidders must submit a notarized affidavit of site inspection during the opening of bids.

For guidance and information of all concerned.


ANTONIO B. MERCADO
Head, BAC Secretariat


RANIE B. GALAN MSc, PE, ISCpE
Chairman, Bids and Awards Committee